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GOVERNMENT OF THE DISTRICT OF COLUMBIA 
DEPARTMENT OF GENERAL SERVICES 

   
DESIGN-BUILD SERVICES 

FY 2013 PHASE ONE CLASSROOM MODERNIZATIONS 
 

Solicitation #: DCAM-13-CS-0061 
 

Addendum No. 3 
Issued:  November 28, 2012 

 
 This Addendum Number 03 is issued by e-mail on November 28, 2012.  Except as 
modified hereby, the Request for Proposals (“RFP”) remains unmodified. 
 
Item #1 
 
FY13 Phase 1 A-Es: The FY13 Phase 1 architects have been selected as follows:  

School Architect 
Beers Sorg Architects 
Hendley cox graae + spack architects 
Ludlow-Taylor Quinn Evans Architects 
Peabody McGhee & Associates 
Shepherd Lance Bailey & Associates 

 
The architects for MC Terrell, Orr, and West have not been appointed at this time. Offerors 
should use their best estimate as to the design fees for these schools.  

Item #2 
 
Requests for Information:  Below is a list of questions and the Department’s responses.   
 

1. Please furnish the budgets for the various schools.  RESPONSE:  Please see Addendum 
No. 1, Item #4.   

2. Who are the Phase 1 architects for the various projects?  RESPONSE:  Please see Item 
#1 above.   

3. What specifically is to be included in the Design Fee?  RESPONSE:  The Offeror’s 
Design Fee should include the costs of all design services beyond the Phase 1 
Detailed Design that are necessary for the completion of the project.  

4. Section B.2 requires the Design-Builder to work with the Phase 1 Architect to advance 
the design documents to a “Phase 1 Detailed Design”. Please define what is required in 
the Phase 1 Detailed Design Drawings.   Response: Please see the attached Phase 1 
Detailed Design scope of work. What design costs should be included beyond the 
Detailed Design? For example: (a) Permit drawings; (b) Construction Drawings; (c) 
Construction Administration; and (d) Closeout. Response: Offerors should include, in 
their Design Fee, any costs for architecture/engineering work they would need to 
fully complete the Project beyond that scope included in the Phase 1 Detailed 
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Design.  The Offeror should determine what scope beyond the Phase 1 Detailed 
Design that it requires to complete the Project, which may include all or part of the 
scope identified above, and include the associated costs in its Design Fee.   

5. Section B.3.2 itemizes several tasks under the heading “Mobilization”. Are the following 
tasks to be included in the Cost of the Work, or in General Conditions (and therefore part 
of the Design-Build Fee)? Response:  

a. Removal of construction debris: This should be included in the Cost of the 
Work.   

b. Site safety: Barricades and safety carpenters should be included in the Cost 
of the Work.  Other safety people/staff are considered a general conditions 
cost and should be included in the Design-Build Fee.   

c. Cleanup: This should be included in the Cost of the Work.   
d. Temporary power: This should be included in the Cost of the Work.  Note, 

however, that if the contractor is able to tap into the existing school’s power 
source, the Department will pay the consumption charges directly). 

e. Labor to assist in moving furniture: This should be included in the Cost of 
the Work.   

 
Item #3 
 
The bid date remains unchanged. Proposals are due by December 3, 2012 at 2:00 pm EST.  
Proposals that are hand-delivered should be delivered to Frank D. Reeves Center, 2000 14th 

Street, NW, 8th floor, Washington, DC 20009.   
 

- End of Addendum No. 3 - 
 
 



PHASE 1 DETAILED DESIGN SET SCOPE 

Architecture.  The Architect shall develop a project specific program of requirements based on 
the identified Phase 1 Work in addition to meetings with DGS, and end-users.  The Architect 
shall also be required to provide architectural and engineering drawings reflective of 100% 
design documents to be used as the basis of the documents, including: 

 
.1 Dimensioned existing conditions plans, elevations (and sections if required) 
.2 Fully-dimensioned demolition plans with any required keynotes and narrative 
.3 Fully-dimensioned Phase 1 Work plans with finish schedules and any required 

keynotes.  Plans should include, but not be limited to, plan views, elevations for 
each space (“typical” is acceptable for the various classroom types), reflected 
ceiling plans, and typical sections and details. 

.4 Code Compliance Analyses where required. 

.5 Develop a complete set of “Performance Guideline Specifications”, with a 
notation section for any proposed deviations or substitutions.  Architect shall 
coordinate and incorporate the DGS design guidelines into the project specific 
specifications.  
 

The Architect shall provide three-dimensional modeling for the full modernization of the project, 
in addition to electronic drawings (CAD). 
 
Mechanical/Plumbing Design.  The Architect shall provide a design narrative, accompanied by 
a performance guideline that will be used to meet the applicable Performance Criteria.  The 
design shall include, at a minimum, a description of the proposed mechanical systems and their 
general layout, including ‘Single-Line Diagrams’ (aka ‘Riser Diagrams’), equipment schedules, 
and any required load calculations.  For example, if the HVAC design solution contemplates Air 
Handling Units for heating and cooling, such a design should include the number, capacity and 
location of air handling units, and equipment specifications (for example, in the form of 
manufacturer’s product data).   The HVAC design solution would also include preliminary 
layouts of other major components of the HVAC system, including the type and location of 
energy recovery units (ERUs), VAV boxes, condensing units, and any related system 
appurtenances. 

 
Electrical Design.  The Architect shall prepare a design for the Electrical system (power and 
lighting) that will be used to meet the applicable Performance Criteria.  This design shall include, 
at a minimum, a detailed description of the proposed electrical system and its general layout, 
‘Single-Line Diagrams’, equipment schedules, load calculations, any required service upgrades, 
and shall be coordinated with the Preliminary Mechanical system design and Technology system 
design to ensure that adequate electrical service is in place to support building loads after the 
Phase 1 Work is complete. 

 
Technology Design.  The Architect shall prepare a design for the Technology infrastructure and 
end-user equipment that will be used to meet the applicable Performance Criteria.  This design 
shall include, at a minimum, a detailed description of the proposed methodology/topology of the 
system and its general layout, equipment schedules, and any required port/capacity calculations, 
and shall be coordinated with the Electrical system to ensure that adequate electrical service is in 
place to support building loads after the Phase 1 Work is complete. 



PHASE 1 DETAILED DESIGN SET SCOPE 

 
Furniture, Fixtures & Equipment.  The Architect shall prepare a design for classroom 
furnishings in accordance with the DGS design guidelines for classroom furnishings, which 
should consist of furniture layout, furniture schedule, and specifications. 

 
Electronic Media.  The Architect shall provide the architectural plans, the mechanical/plumbing 
design plans, the electrical design plans and the technology design plans (the “Plans”) in 
AUTOCAD (.dwg) format on CD or USB ‘Flash’ (aka Thumb) Drive. For compatibility 
purposes, the Architect shall provide the Plans in AUTOCAD 2007 format.  Alternatively, files 
in .dwf format may be acceptable with prior approval from the Department. 
 


